

# 2022 Stormwater Improvement Project

	Mid-State Paving and Excavating	Farhat Excavating, LLC	Wexcon, Inc.
Total Extended	\$716,788.75	\$982,450.00	\$1,137,897.00
SCHEDULE OF PRICES	\$57,800.00	\$65,675.00	\$29,200.00
3. BOYD STREET - STORM SEWER WORK	\$377,493.75	\$578,375.00	\$672,545.00
4. MOORE STREET - STORM SEWER WORK	\$151,965.00	\$173,850.00	\$250,609.00
5. CHURCH STREET - STORM SEWER WORK	\$74,530.00	\$61,800.00	\$100,965.00
6. NORTH STREET - STORM SEWER WORK	\$5,600.00	\$8,750.00	\$11,778.00
7. ALTERNATIVE ITEM	\$49,400.00	\$94,000.00	\$72,800.00

Above Bid Results Provided by Gannett Fleming 4/13/2022

PARTIAL ROOF REPLACEMENT 101 WEST STREET BID TALLY

<b>CONTRACTOR</b>	<b>BID AMOUNT</b>	<b>LIABILITY INS- \$1M+</b>	<b>WARRANTY INFO?</b>	<b>OTHER</b>
SPTS BROTHERS- SCHUYLKILL HAVEN	\$36,000	Provided	Provided	N/A
BUDGET RENOVATIONS & ROOFING- SHAMOKIN	\$31,891	Provided	Provided	N/A
HPCI CONSTRUCTION- KULPMONT	\$29,850	Provided	Provided	Low bid, Council moved to award on 4/13/2022
ARK CONTRACTING LLC- MOUNT UNION	\$34,700	Provided	Provided	N/A